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ATTACHMENT J-0200000-01 

DEFINITIONS AND ACRONYMS  

Definition Description 

Assessment A general term referring to either a survey or inspection of a facility to determine condition. 

Asset A general term used to refer to an item, such as a component, system, building or facility, 

which is managed by an automated data management program.  

Business Management 

System (BMS) 

A web-based tool that provides a systematic method for the management of business 

processes, common practices, and process quality improvements that produce and support 

the most efficient and effective delivery of NAVFAC’s products and services. 

Competent Person A person who has the professional experience and training necessary to identify existing 

and predictable hazards at a work or service environment, and who has the authority to 

take prompt and corrective action to eliminate or remove dangers from the environment.  

One who can identify existing and predictable hazards in the working environment or 

working conditions that are dangerous to personnel and who has authorization to take 

prompt corrective measures to eliminate them.  

Component Inventory 

Management Unit 

(CIMU) 

An organization of like-kind real property into manageable maintenance units. CIMU is a 

building component, group of components or component assemblies, serving a specific 

purpose in a facility that can be expected to follow a common and predictable lifecycle 

behavior. This class of non-equipment will include items such as exterior walls, exterior 

windows, interior finish, and roofs. This class of equipment will include items such as fan 

coil units, air handling units, lighting, and water closets. CIMUs can include one or more 

items of installed equipment typically subject to routine scheduled maintenance. 

Confined Work Space A space that is large enough and so configured that a person may bodily enter a space 

(such as in tanks, vessels, silos, storage bins, hoppers, vaults, pits, and like spaces where 

there is limited means of entry) and is hindered or restricted from escaping during an 

emergency. 

Contracting Officer 

(KO) 

That individual with the authority to enter into, administer, and/or terminate contracts and 

make related determinations and findings.  The term includes certain authorized 

representatives of the Contracting Officer acting within the limits of their authority as 

delegated by the Contracting Officer. 

Contracting Officer’s 

Representative (COR) 

The individual appointed by the KO responsible for monitoring the Contractor’s technical 

compliance and progress, relative to assigned contract(s)/orders(s), based on the contract 

requirements specified in the PWS and in accordance with the PAP.  The COR performs a 

variety of contract administration duties that includes oversight of PA, documenting and 

rating Contractor performance, reviewing invoices, and acceptance of work.  Assignment 

as a COR is a collateral duty typically performed by the FSCM or SPAR.  

Contractor That entity or its representative responsible for the delivery of the services or materials 

specified in this contract, as designated by contract award.  The term Contractor as used 

herein refers to both the prime Contractor and any subcontractors.  The prime Contractor 

shall insure that subcontractors comply with the provision of this contract. 

Contractor 

Representative 

That individual appointed by the Contractor, either orally or in writing, who has been 

assigned responsibility for executing the requirements of this contract. 

Direct Material Costs The actual vendor invoice charges for materials used for performance of work under this 

contract.  Direct material costs shall include transportation charges when such charges are 

included on the invoice by the vendor, as well as any discounts allowed for prompt 

payment and discounts or rebates for core value or salvage value that accrue to the 

Contractor.  When questions arise concerning the cost of materials, material costs will be 

based on the lowest of quotes provided by the Contractor from at least three different 

commercial vendors for the direct material cost.  The Government retains the right to 

obtain additional quotes in questionable situations.  The lowest price will be used. 



ATTACHMENT J-0200000-01 

DEFINITIONS AND ACRONYMS  

Definition Description 

Electronic Operation 

And Maintenance And 

Support Information 

(eOMSI) 

A set of consultant-prepared data and document files that contain detailed, as-built 

technical information that describes the efficient, economical and safe operation, 

maintenance and repair of a facility, plant, equipment or system throughout its life cycle.  

Generally it is prepared during construction and submitted upon completion of a new 

facility or major facility upgrade.  eOMSI’s typically include asset information, staffing 

and budgeting information, supply support including critical spare parts, operating 

procedures, troubleshooting and diagnostic guides, extended warranty data, maintenance 

task frequencies and documentation, technical data, repair procedures and manufacturer’s 

product data. eOMSI data and document files are provided in electronic formats. 

Equipment Tangible asset that is functionally complete for its intended purpose, durable, and non-

expendable. 

Facility A building or structure designed and created to serve a particular function. 

Fixed Burden Rate 

(FBR) 

The additional costs (expressed in percent of direct material cost) for ordering, handling, 

and stockpiling materials and repair parts.  For example, if the offeror's Fixed Burden Rate 

for materials in the Base Period is 10% then: 

 

     $100,000.00 + ($100,000.00 x 10%) = $110,000.00 

 

The Government will compensate the Contractor for the required parts and materials and 

not the total amount shown in Schedule of Indefinite Delivery Indefinite Quantity Work. 

Frequency Of Service Annual (A).  Services performed once during each 12-month period of the contract at 

intervals of 335 to 395 days. 

Biennial (B).  Services performed once during each 24-month period of the contract at 

internals of 670 to 790 days. 

Daily (D5).  Services performed once each calendar day, Monday through Friday, 

including holidays unless otherwise noted. 

Daily (D7).  Services performed once each calendar day, seven days per week, including 

weekends and holidays. 

Monthly (M).  Services performed 12 times during each 12-month period of the contract at 

intervals of 28 to 31 calendar days. 

Quarterly (Q).  Services performed four times during each 12-month period of the contract 

at intervals of 80 to 100 calendar days. 

Semiannual (SA).  Services performed twice during each 12-month period of the contract 

at intervals of 160 to 200 calendar days. 

Semimonthly (SM).  Services performed 24 times during each 12-month period of the 

contract at intervals of 14 to 16 calendar days. 

Three times weekly (3W).  Services performed three times a week, such as Monday, 

Wednesday, and Friday. 

Twice weekly (2W).  Services performed twice a week, such as Monday and Thursday or 

Tuesday and Friday. 

Weekly (W).  Services performed 52 times during each 12-month period of the contract at 

intervals of six to eight calendar days. 

Government Furnished 

Property (GFP) 

Property in the possession of, or directly acquired by, the Government and subsequently 

furnished to the contractor for performance of a contract. Government furnished property 

includes, but is not limited to, spares and property furnished for repairs, maintenance, 

overhaul, or modification. Government furnished property also includes contractor 

acquired property if the contractor acquired property is a deliverable under a cost contract 

when accepted by the Government for continued use under the contract. 

Infrastructure Condition 

Assessment Program 

(ICAP) 

A Navy automated data management program that utilizes historical asset lifecycle data 

and a structured assessment process to evaluate the condition facilities and their 

components. 



ATTACHMENT J-0200000-01 

DEFINITIONS AND ACRONYMS  

Definition Description 

Inspection A rigorous, detailed assessment of the condition of a facility performed to generate a 

fundable scope and cost estimate for prioritization and funding of maintenance and repair. 

Job or Work Order An authorization for work that requires planning and estimating and has an individual line 

of accounting for financial and performance evaluation. 

Load Handling 

Equipment 

A term used to describe cranes, hoists and all other hoisting equipment (hoisting 

equipment means equipment, including crane, derricks, hoists and power operated 

equipment used WITH RIGGING to raise, lower and/or horizontally move a load. 

Maintenance And 

Repair 

The preservation or restoration of a piece of equipment, system, or facility to such 

condition that it may be effectively used for its designated purposes.  Maintenance/repair 

may be adjustment, overhaul, reprocessing, or replacement of constituent parts or materials 

that are missing or have deteriorated by action of the elements or usage, or replacement of 

the entire unit or system if beyond economical repair. 

NAVFAC MAXIMO  A specially configured software version of MAXIMO®, a commercially available 

computerized maintenance management system (CMMS), adopted by NAVFAC for 

enterprise facility asset data management.  The terms “MAXIMO”, “NAVFAC 

MAXIMO” or “Government’s MAXIMO” shall be used interchangeably in the document. 

Performance 

Assessment 

A method used by the Government to provide some measure of control over the quality of 

purchased goods and services received. 

Performance 

Assessment 

Representative (PAR) 

The individual(s) assigned as a Technical Point of Contact (TPOC) / Subject Matter Expert 

(SME) to the COR to perform duties as the on-site representative who assesses Contractor 

performance.  The PAR periodically observes Contractor performance, reviews delivered 

services, reviews quality management corrective actions, periodically assesses and 

documents Contractor performance on PAWs and the MPAS, and communicates findings 

as necessary with the Contractor, SPAR, and COR.   

Pre-Expended Bin 

Materials And Supplies 

The minor materials and supplies that are incidental to the job, for which the total direct 

cost of any one material line item shown on the material estimate is $10.00 or less.  

Examples of pre-expended bin materials and supplies include, but are not limited to, 

solder, lead, flux, electrical connectors, electrical tape, fuses, nails, screws, bolts, nuts, 

washers, spacers, masking tape, sand paper, solvent, cleaners, lubricants, grease, oil, rags, 

mops, glue, epoxy, spackling compound, joint tape, plumbers tape and compound, clips, 

welding rods, and touch up paint. 

Property Administrator An authorized representative of the Contracting Officer who is responsible for 

administering contract property requirements, terms and conditions of the contract 

Property Management 

Program 

A Government program established for the purpose of reviewing and approving the 

Contractor’s Property Management Plan and System through performance of a system 

analysis whenever government property is in the possession of the Contractor.  

Quality Assurance 

(QA) 

The planned and systematic activities implemented in a quality system so that quality 

requirements for a product or service will be fulfilled. 

Quality Control (QC) The observation techniques and activities used to fulfill requirements for quality. 

R. S. Means A data collection and organization system developed by R. S. Means Company which can 

be used to prepare accurate, dependable construction estimates and budgets in a variety of 

ways.  The Contractor shall use the latest edition.  Material prices are based on a national 

average and computed labor costs are based on a 30-city national average.    An estimate 

prepared using this data is called a "Means estimate"; data may simply be referred to as 

"Means". 

Real Property Inventory 

Equipment (RPIE) 

A Government owned or leased individual pieces of equipment, apparatus, or fixture that 

are essential to the function of the real property (i.e. plumbing, electrical, heating, cooling 

and elevators). It is physically attached to, integrated into, and built in or on the property. 

Individual RPIE’s can be combined to make a CIMU to facilitate facilities management. 

An individual RPIE can also be a CIMU if the equipment is complex enough to require its 

own management planning. 



ATTACHMENT J-0200000-01 

DEFINITIONS AND ACRONYMS  

Definition Description 

Response Time  The time allowed the Contractor after initial notification of a work requirement to be 

physically on the premises at the work site with appropriate personnel, tools, equipment, 

and materials, ready to perform the work required. 

Unit Priced Labor  

(UPL) Hour 

The unit price bid by the Contractor to perform one hour of work-in-place.  With the 

exception of direct material and construction equipment costs, the unit price includes all 

indirect and direct costs associated with performing work.  The price includes the 

Contractor’s hourly composite trade wage, adjusted to allow for workforce productivity; 

costs for pre-expended bin materials, union agreements, crew sizes, hand tools, payroll 

burdens and fringes, overtime, job (field) overhead (including clerical support, supervision, 

inspection, fees, taxes, licenses, permits, and insurance), general and administrative (home 

office) overhead, and profit.  Additionally, time for job preparation, safety standby 

personnel, and similar indirect labor elements are included. 



 

ATTACHMENT J-0200000-02 

DEFINITIONS AND ACRONYMS 

Acronym Title 

ACO Administrative Contracting Officer 

BW Biweekly 

CDR Contract Discrepancy Report 

CIA Controlled Industrial Area 

CIMU Component Inventory Management Unit 

CMMS Computerized Maintenance Management System 

COR Contracting Officer Representative 

COR Condition of Readiness 

DBH Diameter at Breast Height 

DCR Direct Condition Rating 

DoD Department of Defense 

DoN Department of Navy 

DRMO Defense Reutilization Management Office 

EPA Environmental Protection Agency 

EPCRA Emergency Planning and Community Right-to-Know Act 

FAR Federal Acquisition Regulation 

FFP Firm Fixed Price 

FIFRA Federal Insecticide, Fungicide, and Rodenticide Act 

FSC Facility Support Contract 

FSCM Facility Support Contract Manager 

GIS Geospatial Information System 

GFE Government-furnished Equipment 

GFF Government-furnished Facilities 

GFM Government-furnished Materials 

HCA Head Contracting Agency 

ICAP Infrastructure Condition Assessment Program 

ICP Integrated Contingency Plan 

IDIQ Indefinite Delivery Indefinite Quantity 

iNFADS Internet Navy Facilities Asst Data Store 

IPM Integrated Pest Management 

IPMIS Integrated Pest Management Information System 

IPMP Integrated Pest Management Plan 

KO Contracting Officer 

LAN Local Area Network 

M Monthly 

MAP Maintenance Action Plan 

MDI Mission Dependency Index 

MEP Mechanical, Electrical and Plumbing 

MPAS Monthly Performance Assessment Summary 

MRI Mission Readiness Index 

MSDS Material Safety Data Sheets 

NAVFAC Naval Facilities Engineering Command 

NMCI Navy Marine Corps Intranet 

NOSC Navy-On-Scene Coordinator  

PAP Performance Assessment Plan 

PAR Performance Assessment Representative 

PAW Performance Assessment Worksheet 

PEO Program Executive Officer  

PM Project Manager  

PM Planned Maintenance or Preventative Maintenance 



ATTACHMENT J-0200000-02 

DEFINITIONS AND ACRONYMS 

Acronym Title 

PRCSP Permit Required Confined Space Program 

PWS Performance Work Statement 

PWO Public Works Officer 

Q Quarterly 

QC Quality Control 

RPIE Real Property Inventory Equipment 

RSL Remaining Service Life 

SC Security Clearances 

SM Semimonthly 

SPAR Senior Performance Assessment Representative 

TE Technical Exhibit 

VIQ Variation in Quantity 

WBS Work Breakdown Structure 

 

 



 

ATTACHMENT J-0200000-03 

WAGE DETERMINATIONS 

 

Placeholder for Service Contract Act and Davis-Bacon Act Determinations. 

 

 



 

ATTACHMENT J-0200000-04 

DIRECTIVES, INSTRUCTIONS, AND REFERENCES  

 

Reference Title 

 

EM 385-1-1 U.S. Army Corps of Engineers Safety and Health Requirements 

P.L. 91-596 Occupational Safety and Health Act 

  

 



 

ATTACHMENT J-0200000-05 

INVOICE METHODS 

 

iRAPT (WAWF) information    

 



 

ATTACHMENT J-0200000-06 

MISCELLANEOUS FORMS 

Please see attached. 

 



ATTACHMENT J-0200000-09 

NAVFAC MAXIMO DATA REPORTING 

 

PURPOSE AND OVERVIEW 

The purpose of this attachment is to provide guidance on how data is to be provided by the Contractor and outline 

the options by which the Contractor can report Service Provider Information and Asset Information for NAVFAC 

MAXIMO.  This document outlines options that may be utilized by a Contractor and associated NAVFAC business 

process and procedures for how data is to be submitted.  The Contractor may review the existing options and choose 

the most suitable method considering their organizational constraints and resources.  However it is mandatory that 

the Contractor choose and declare a method to provide all the required data to NAVFAC in a consistent, timely and 

accurate manner. 

 

GENERAL TYPES OF DATA 

Work Order Data 

Work order data includes all necessary information for the documentation of all completed work orders, including, 

but not limited to, service orders, preventive maintenance (as performed under the PM program or as part of IMP), 

and work issued as IDIQ.  Specific NAVFAC MAXIMO fields required for work order data are listed on the Service 

Provider Information spreadsheet provided in J-0200000-06. 

Asset Data 

Asset data includes the specific details necessary for proper identification and tracking of assets when updated for all 

completed work orders where an asset is repaired, replaced, installed, or otherwise affected. Specific NAVFAC 

MAXIMO fields required for asset data are listed on the Asset Information spreadsheet provided in J-0200000-07.  

When replacing existing assets, the Contractor shall change the status of the current asset which will remove it from 

the maintenance plan and add the new asset.  

 

NAVFAC MAXIMO Flat File Data Exchange 

The Contractor will utilize the data formats contained in the Service Provider Information provided in J-0200000-06 

and Asset Information provided in J-0200000-07.  The Contractor shall use their own internal systems to generate 

the flat file data into the format required.  The Contractor is responsible for ensuring that data is correct and 

validated.  If any data gets rejected the Contracting Officer will send the “rejected” data back to Contractor and the 

Contractor shall correct and resubmit the data.  In all cases of data rejects the Contractor shall communicate with the 

Contracting Officer to rectify the data rejects.   

Flat File Data Validation and Preparation 

NAVFAC MAXIMO has several interfaces to assist in data transfer, many interfaces are used for multiple purposes 

to efficiently load or modify existing data in the system.  Because of those multiple uses for each interface there are 

strict rules on how the data must be prepared for successful submission and loading.   

The format required for flat files is detailed in the Service Provider Information and Asset Information spreadsheets 

described below:  

 SERVICE PROVIDER INFORMATION – (Spreadsheet provided in J-0200000-06) –contains the format 

and data elements for submission of Work Order Information. 

 ASSET INFORMATION – (Spreadsheet provided in J-0200000-07) – contains the format and data 

elements for submission of new or updated Asset Information. 

Service Provider & Asset Information Spreadsheet Format 

 Tab 1 – General Information - Version number, change log, etc. 



 Tab 2 – Field Information – Field Name, Data Type, short description on field use and related 

information including Content Notes and NAVFAC MAXIMO Field Name. 

 Tab 3 – Flat File Data Layout 

The Contractor is required to validate their data prior to submission to minimize data rejects.  To assist the 

contractor in data validation lists of appropriate reference values will be provided by the Government and updated as 

changes occur.  The reference files contain the valid list of values in NAVFAC MAXIMO at a specific time.  The 

value list will change/update because of work completed by the contractor, or new records added by the Government 

at other installations.  Due to the frequent nature of changes in some tabs (i.e. new assets added or status being 

changed) this file will be directly transferred from a local PW Representative to the Contractor as changes occur or 

upon request.  

Example information tabs: 

 A current list of the valid Manufacturers (Company) Name values in NAVFAC MAXIMO.  When adding a 

new asset, the contract will select the appropriate Company value so it will permit the successful asset 

record insert. 

Company Description Company 

Type 

Organization 

MCQUAY McQuay International; HVAC equipment M NAVFAC 

 A current list of the valid Assets for the contract.  The file must be refreshed periodically to reflect assets 

added over the contract period.  Assets must be added prior to Work Order being submitted for work on the 

asset or the Work Order will be rejected. 

Sample Reference Value “asset” 

Asset Description Location Parent Rotating 

Item 

Work Center Site 

WNY111-

AHU-05 

SPLIT SYSTEM #1A WNY-111 WNY111-AHU-

CIMU-02 

 WCCP22 10101 

 For some fields, NAVFAC MAXIMO may have many valid values however the contractor will have one 

authorized value.  Examples include SiteID, Work Center, and Contract Number.  The reference values for 

these fields will be provided by the Government. 

  

Spreadsheet Flat File Submission 

The Contractor will prepare data in flat files and submit in spreadsheet format to the Contracting Officer.  These 

documents have strict requirements that must be followed to permit the successful processing by the Government to 

import into NAVFAC MAXIMO.  The contractor is responsible to verify data against the reference values to 

prevent record rejects for required information.  Spreadsheet flat files shall be submitted in a Microsoft Excel file 

format.  Upon acceptance, the Government will extract the relevant data to complete the NAVFAC MAXIMO Flat 

File Data Exchange.   

Service Provider Information Reports and Asset Information Reports submitted as spreadsheet flat-files must be 

prepared as follows: 

The Contractor shall submit a complete work order or asset data spreadsheet by filling out all applicable portions of 

the Excel spreadsheet workbook after validating matching appropriate fields per provided reference files.



 

 

ATTACHMENT J-0200000-10 

CONTRACTOR HAZARDOUS MATERIAL INVENTORY LOG 

 

 

 
 


